| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/08/02
PAGE : 999 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 61, 916, 537. 33 ROUTE : [-70
CALL ORDER : 999 CONTRACT ID : R -25836-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 10/08/02 10:00 AM DI STRI CT . GREENFI ELD D STRI CT
CONTRACT TIME : 11/30/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S) 1 N23001
| Nd8004
0703230
OTHERS
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOW BI D
1 36- 2231526 WALSH CONSTR CO CF | LL $ 29, 960, 182. 70 100. 0000%
2  31-1023518 KOKCSI NG CONSTRUCTI ON CO. | NC. $ 32,429, 697. 08 108. 2426%
3 99- 9990033 M LESTONE/ CRI DER/ GRADEX JV $ 39, 357, 689. 12 131. 3666%
4 38-1894432 | AFRATE, ANGELO CONSTRUCTI ON $ 40, 590, 787. 50 135. 4824%
| (1) 36-2231526 | (2) 31-1023518 | (3) 99-9990033
| WALSH CONSTR CO. OF | LL | KOKOSI NG CONSTRUCTI ON GO | NN M LESTONE/ CRI DER/ GRADEX JV
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001  GRADI NG FCR ROAD AND | NTERCHANGE
CONSTRUCTI ON AND CREEK RELOCATI ON
I I I
0002 105- 06845 LUWP| 1318862.21000 1318862. 21| 300000. 00000 300000. 00| 957000. 00000 957000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 105- 06904 40. 000 EACH 295. 00000 11800. 00| 80. 00000 3200. 00| 50. 00000 2000. 00
PHONE( SUPERVI SOR) | | |
0004 105- 06905 40. 000 EACH 255. 00000 10200. 00| 80. 00000 3200. 00| 50. 00000 2000. 00
PHONE( | NSPECTOR) | | |
0005 105- 06906 1440.000 MOXS | 125. 00000 180000. 00| 85. 00000 122400. 00| 82. 00000 118080. 00
CELLULAR SERVI CE( SUPERVI SOR) | | |
0006 105- 06907 1440.000 MOXS | 80. 00000 115200. 00| 65. 00000 93600. 00| 61. 00000 87840. 00
CELLULAR SERVI CE( | NSPECTOR) | | |
0007 105- 06908 300. 000 MOS | 40. 00000 12000. 00| 40. 00000 12000. 00| 41. 00000 12300. 00
RADI O SERVI CE | | |
0009 110-01001 LUWP| 1500000. 00000 1500000. 00] 1600000. 00000 1600000. 00| 1950000. 00000 1950000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0010 201-52370 LUWP|  600000. 00000 600000. 00| 640000. 00000 640000. 00| 790800. 00000 790800. 00
CLEARI NG RI GHT OF WAY | | |
0011 202-01000 LUWP|  300000. 00000 300000. 00| 40000. 00000 40000. 00| 50000. 00000 50000. 00
STRUCTURES AND OBSTRUCTI ONS, REMOVE | | |
0012 202- 03000 LUWP| 30000. 00000 30000. 00| 8000. 00000 8000. 00| 24000. 00000 24000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 2 I I I
0013 203- 02000 2882284. 000 CYS | 3.76000 10837387. 84| 3.82000 11010324. 88| 5. 50000 15852562. 00
I

EXCAVATI ON, COVMON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/08/02
PAGE : 999 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 61, 916, 537. 33 ROUTE : [-70
CALL ORDER : 999 CONTRACT ID : R -25836-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 10/08/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 31-1023518 | (3) 99-9990033
| WALSH CONSTR CO. OF | LL | KOKOSI NG CONSTRUCTI ON CO. | N M LESTONE/ CRI DER/ GRADEX JV
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 203-02010 10000. 000 CYS | 1. 00000 10000. 00| 4. 00000 40000. 00| 5. 00000 50000. 00
EXCAVATI ON, ROCK | |
0015 203-02132 500. 000 LFT | 10. 00000 5000. 00| 4, 30000 2150. 00| 6. 00000 3000. 00
EXPLORATORY DRI LLI NG | |
0016 203-02133 300.000 LFT | 30. 00000 9000. 00| 12. 00000 3600. 00| 12. 00000 3600. 00
EXPLORATORY CORES | | [
0017 203- 03385 65535. 000 TON | 36. 00000 2359260. 00| 60. 00000 3932100. 00| 65. 00000 4259775. 00
LI ME STABI LI ZATI ON | | [
0018 203- 04984 37000. 000 CYS | 13. 00000 481000. 00| 9. 50000 351500. 00| 6. 00000 222000. 00
EXCAVATI ON , CREEK CONSTRUCTI ON | | |
0019 203-93444 5410. 000 TON | 26. 00000 140660. 00| 9. 50000 51395. 00| 24. 50000 132545. 00
BACKFI LL, ROCK , GRANULAR FI LTER LAYER | | |
0020 203-93444 15800. 000 TON | 44. 00000 695200. 00| 22. 50000 355500. 00| 29. 00000 458200. 00
BACKFI LL, ROCK , RI FFLE GRADE CONTRCL | | |
0021 205-03371 10000. 000 CYS | 4. 00000 40000. 00| 3. 00000 30000. 00| 6. 00000 60000. 00
SEDI MENT, REMOVE | | [
0022 205- 06930 75.000 TON | 50. 00000 3750. 00| 40. 00000 3000. 00| 50. 00000 3750. 00
SPLASHPAD, R PRAP | | [
0023 205- 06931 3376.000 TON | 23. 00000 77648. 00| 29. 50000 99592. 00| 28. 00000 94528. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0024 205- 06933 17.000 EACH 50. 00000 850. 00| 220. 00000 3740. 00| 56. 00000 952. 00
TEMPORARY DI TCH | NLET PROTECTI ON | |
0025 205- 06935 12.000 EACH| 7500. 00000 90000. 00| 11000. 00000 132000. 00| 15000. 00000 180000. 00
TEMPORARY SEDI MENT BASI N | | [
0026 205- 06936 4471.000 TON | 14. 00000 62594. 00| 23. 00000 102833. 00| 22.00000 98362. 00
TEMPORARY SEDI MENT TRAP | | |
0027 205- 06937 27700. 000 LFT | 2. 50000 69250. 00| 1. 20000 33240. 00| 2. 30000 63710. 00
TEMPORARY SI LT FENCE | | [
0028 205- 06938 2028. 000 LFT | 5. 00000 10140. 00| 13. 00000 26364. 00| 11. 00000 22308. 00
TEMPORARY SLOPE DRAI N | | [
0029 210-07562 8062. 000 LFT | 4. 00000 32248. 00| 4. 00000 32248. 00| 7.00000 56434. 00
TEMPORARY | NTERCEPTOR DI TCH | | |
0030 211-07454 32606. 000 CYS | 18. 00000 586908. 00| 18. 00000 586908. 00| 24. 00000 782544. 00
STRUCTURE BACKFI LL | | [
0031 303- 04075 122. 000 TON | 17. 00000 2074. 00| 24. 00000 2928. 00| 16. 00000 1952. 00
COWACTED AGGREGATE, O 73 , FOR SURFACE| | |
0032 303-52308 730.000 TON | 14. 00000 10220. 00| 17. 00000 12410. 00| 12. 00000 8760. 00
COVPACTED AGGREGATE, O 53 , FOR BASE | |
0033 602- 06646 900. 000 LFT | 35. 00000 31500. 00| 35. 00000 31500. 00| 27. 00000 24300. 00
TEMPORARY CONCRETE BARRI ER | | |
0034 607-06370 1489. 000 LFT | 90. 33000 134501. 37| 40. 00000 59560. 00| 87. 00000 129543. 00

PAVED SIDE DI TCH, H |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/08/02
PAGE : 999 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 61, 916, 537. 33 ROUTE : [-70
CALL ORDER : 999 CONTRACT ID : R -25836-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 10/08/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 31-1023518 | (3) 99-9990033
| WALSH CONSTR CO. OF | LL | KOKOSI NG CONSTRUCTI ON CO. | N M LESTONE/ CRI DER/ GRADEX JV
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 616- 02320 7426.000 SYS | 1. 50000 11139. 00| 3. 00000 22278. 00| 1. 70000 12624. 20
GEOTEXTI LES | | |
0036 616- 02320 1960. 000 SYS | 1. 50000 2940. 00| 1. 00000 1960. 00| 1. 30000 2548. 00
GEOTEXTI LES FOR SUBGRADE STABI LI ZATI ON | | |
0037 616- 05688 1803. 000 TON | 19. 00000 34257. 00| 26. 00000 46878. 00| 23. 00000 41469. 00
R PRAP, CLASS 1 | | [
0038 616- 05689 418.000 TON | 20. 00000 8360. 00| 25. 00000 10450. 00| 23. 00000 9614. 00
R PRAP, CLASS 2 | | [
0039 616- 06405 8172.000 TON | 16. 00000 130752. 00| 19. 00000 155268. 00| 22. 00000 179784. 00
R PRAP, REVETNMENT | | [
0040 621-01004 24.000 EACH 500. 00000 12000. 00| 500. 00000 12000. 00| 675. 00000 16200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0041 621-01597 20000. 000 SYS | 4. 50000 90000. 00| 4. 50000 90000. 00| 2. 45000 49000. 00
EROSI ON CONTROL, MAT | |
0042 621-02468 1637.000 LBS | 2. 36000 3863. 32| 2. 40000 3928. 80| 2. 76000 4518. 12
SEED M XTURE, GRASS, 1 | | [
0043 621-03787 45.000 LBS | 105. 00000 4725. 00| 105. 00000 4725. 00| 39. 29000 1768. 05
SEED M XTURE, D | | [
0044 621-04258 1141. 000 LBS | 46. 25000 52771. 25| 45. 00000 51345. 00| 37. 60000 42901. 60
SEED M XTURE , WETLAND | | |
0045 621- 06545 142. 000 TON | 515. 00000 73130. 00| 520. 00000 73840. 00| 526. 00000 74692. 00
FERTI LI ZER | | |
0046 621- 06553 1510. 000 LBS | 2. 75000 4152. 50| 2. 75000 4152. 50| 3. 00000 4530. 00
SEED M XTURE, R | | [
0047 621-06554 28246.000 LBS | 3. 06000 86432. 76| 3. 00000 84738. 00| 3. 50000 98861. 00
SEED M XTURE, U | | |
0048 621- 06557 22827.000 LBS | 1. 42000 32414. 34| 1. 50000 34240. 50| 1. 10000 25109. 70
SEED M XTURE, T | | |
0049 621- 06565 657.000 TON | 393. 00000 258201. 00| 390. 00000 256230. 00| 400. 00000 262800. 00
MULCHI NG MATERI AL | | [
0050 621- 06567 1938.000 MG | 2. 00000 3876. 00| 2. 00000 3876. 00| 0. 50000 969. 00
WATER | [ |
0051 621-06574 59805. 000 SYS | 2. 50000 149512. 50| 2. 50000 149512. 50| 2. 70000 161473. 50
SODDI NG | | |
0052 621-07082 7.000 EACH 2500. 00000 17500. 00| 1000. 00000 7000. 00| 5040. 00000 35280. 00
DEFLECTOR , CRCSS VANE ROCK STRUCTURE | | |
0053 621-07082 148. 000 EACH 1200. 00000 177600. 00| 600. 00000 88800. 00| 1400. 00000 207200. 00
DEFLECTOR , ROOT WAD | | |
0054 621-07085 4550. 000 LFT | 24. 00000 109200. 00| 12. 00000 54600. 00| 22. 33000 101601. 50

STABI LI ZATI ON , BRUSH LAYERI NG [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/08/02
PAGE : 999 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 61, 916, 537. 33 ROUTE : |-70
CALL ORDER : 999 CONTRACT ID : R -25836-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 10/08/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 36-2231526 | (2) 31-1023518 | (3) 99-9990033
| WALSH OONSTR CO. OF | LL | KOKOSI NG OONSTRUCTI ON GO | N| M LESTONE/ CRI DER/ GRADEX JV
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0056 622-01937 20490. 000 EACH| 4. 80000 98352. 00| 5. 00000 102450. 00| 4. 80000 98352. 00
PLANT | | |
0057 622-52436 45.000 EACH| 25. 00000 1125. 00| 97. 00000 4365. 00| 25. 00000 1125. 00
SIGN, DO NOT MOW OR SPRAY | | |
0058 622- 91786 63515. 000 EACH| 3. 06000 194355. 90| 3. 00000 190545. 00| 4. 80000 304872. 00
SEEDLI NG | | |
0059 622- 91786 59750. 000 EACH| 3. 75000 224062. 50| 5. 00000 298750. 00| 4. 90000 292775. 00
SEEDLI NG , W LLOW | | |
0060 714-01366 312.000 LFT | 450. 00000 140400. 00| 512. 00000 159744. 00| 700. 00000 218400. 00

CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 10 FT. X 4 FT. | [ |

0063 714- 26702 108.000 LFT | 235. 00000 25380. 00| 302. 00000 32616. 00| 405. 00000 43740. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 6 FT. X 3 FT. | |

0064 714- 26703 122.000 LFT | 265. 00000 32330. 00| 340. 00000 41480. 00| 415. 00000 50630. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 6 FT. X 4 FT. | | |

0065 714- 26717 312.000 LFT | 715. 00000 223080. 00| 540. 00000 168480. 00| 720. 00000 224640. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 10 FT. X 5 FT. | [ |

0067 714-26718 362.000 LFT | 400. 00000 144800. 00| 551. 65000 199697. 30| 752. 00000 272224. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 10 FT. X 6 FT. | [ |

0068 715- 01344 3.000 EACH 2000. 00000 6000. 00| 2600. 00000 7800. 00| 2900. 00000 8700. 00

Pl PE END SECTION, 60 IN. | | |

0069 715- 04612 446.000 LFT | 96. 32000 42958. 72| 154. 00000 68684. 00| 115. 00000 51290. 00
PIPE , TYPE 1, DEFORVED, M N. AREA 12.9 | | |
SQ FT | | [

0070 715- 04612 354.000 LFT | 225. 00000 79650. 00| 224. 00000 79296. 00| 275. 00000 97350. 00
PIPE , TYPE 2, CIRCULAR 78 IN | | |

0071 715- 04629 3.000 EACH 1640. 26000 4920. 78| 3820. 00000 11460. 00| 1750. 00000 5250. 00
PI PE END SECTION, M N AREA 12.9 SQ FT | |

0073 715- 05019 1202.000 LFT | 43. 00000 51686. 00| 62. 00000 74524. 00| 54. 00000 64908. 00
PIPE, TYPE 1, CIRCULAR 36 IN. | |

0076 715- 05129 104.000 LFT | 82. 00000 8528. 00| 136. 00000 14144. 00| 90. 00000 9360. 00
PIPE, TYPE 1, CIRCULAR 54 IN. | |

0077 715- 05133 248.000 LFT | 92. 00000 22816. 00| 267. 00000 66216. 00| 101. 00000 25048. 00
PIPE, TYPE 1, CIRCULAR 60 IN. | |

0078 715- 05154 771.000 LFT | 27.00000 20817. 00| 58. 00000 44718. 00| 36. 00000 27756. 00
PI PE, TYPE 2, CIRCULAR 24 IN. | |

0079 715- 05162 4117.000 LFT | 84. 00000 345828. 00| 110. 00000 452870. 00| 86. 00000 354062. 00

|

PI PE, TYPE 2, C RCULAR, 54 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/08/02
PAGE : 999 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 61, 916, 537. 33 ROUTE : [-70
CALL ORDER : 999 CONTRACT ID : R -25836-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 10/08/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 31-1023518 | (3) 99-9990033
| WALSH CONSTR CO. OF | LL | KOKOSI NG CONSTRUCTI ON CO. | N M LESTONE/ CRI DER/ GRADEX JV
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0080 715-05163 3321.000 LFT | 115. 00000 381915. 00| 118. 00000 391878. 00| 100. 00000 332100. 00
PIPE, TYPE 2, CIRCULAR 60 IN | [ |
0081 715-05841 2.000 EACH 1000. 00000 2000. 00| 1200. 00000 2400. 00| 1100. 00000 2200. 00
CONCRETE ANCHOR, 60 | N. | | [
0082 715-06910 10576. 000 LFT | 300. 00000 3172800. 00| 457. 50000 4838520. 00| 435. 00000 4600560. 00
PIPE, TYPE 2, CIRCULAR 96 IN [ [ |
0083 715-07560 778.000 LFT | 275. 00000 213950. 00| 626. 00000 487028. 00| 390. 00000 303420. 00
PIPE, TYPE 2, CIRCULAR 90 IN [ | [
0084 715- 46020 2.000 EACH 425. 00000 850. 00| 326. 00000 652. 00| 525. 00000 1050. 00
PI PE END SECTION, 24 IN. | | [
0085 715- 46040 13.000 EACH| 625. 00000 8125. 00| 1240. 00000 16120. 00| 840. 00000 10920. 00
Pl PE END SECTION, 36 IN | |
0086 715-96881 3.000 EACH 1450. 00000 4350. 00| 2070. 00000 6210. 00| 1900. 00000 5700. 00
PI PE END SECTION, 54 IN. | | [
0087 715-97076 1.000 EACH| 5000. 00000 5000. 00| 12130. 00000 12130. 00| 6000. 00000 6000. 00
GRATED BOX END SECTIQN, I, 6:1, 60 IN | | |
X 38 IN. | | |
0088 718-04783 2.000 EACH 2000. 00000 4000. 00| 465. 00000 930. 00| 4200. 00000 8400. 00
OQUTLET , PRECAST, STORM WATER MANAGEMENT| | [
0089 720-45030 1.000 EACH 1200. 00000 1200. 00| 1040. 00000 1040. 00| 1535. 00000 1535. 00
I NLET, E7 | | |
0090 720-45410 2.000 EACH 2400. 00000 4800. 00| 1710. 00000 3420. 00| 2250. 00000 4500. 00
MANHOLE, 4 | | |
0091 720- 45430 24.000 EACH 25000. 00000 600000. 00| 34000. 00000 816000. 00| 14295. 00000 343080. 00
MANHOLE, 4 | | |
0092 720- 45430 2.000 EACH 20000. 00000 40000. 00| 41000. 00000 82000. 00| 22950. 00000 45900. 00
MANHOLE, &4 , DROP [ [ [
0093 720-93501 9.000 EACH 8500. 00000 76500. 00| 8880. 00000 79920. 00| 6000. 00000 54000. 00
MANHOLE, L4 | | |
0094 720-95101 1.000 EACH 8500. 00000 8500. 00| 7000. 00000 7000. 00| 6100. 00000 6100. 00
MANHOLE, L2 | | |
0095 720- 95335 8.000 EACH 11000. 00000 88000. 00| 10410. 00000 83280. 00| 7500. 00000 60000. 00
MANHOLE, M4 | | |
0096 720-95422 2.000 EACH 3600. 00000 7200. 00| 2754. 00000 5508. 00| 3000. 00000 6000. 00
MANHOLE, J4 | | |
0098 723- 06660 484.000 SYS | 2. 00000 968. 00| 262. 00000 126808. 00| 20. 00000 9680. 00
W NGWALL | | |
0099 723-06912 320.000 LFT | 1200. 00000 384000. 00| 1630. 00000 521600. 00| 1572. 00000 503040. 00
STRUCTURE, PRECAST THREE- SI DED, 240 IN. | | |
X 96 IN. | | |
0100 801-06199 14. 000 EACH 150. 00000 2100. 00| 125. 00000 1750. 00| 125. 00000 1750. 00

RCAD CLOSURE SI GN ASSEMBLY, PERVANENT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/08/02
PAGE : 999 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 61, 916, 537. 33 ROUTE : [-70
CALL ORDER : 999 CONTRACT ID : R -25836-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 10/08/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 31-1023518 | (3) 99-9990033
| WALSH CONSTR CO. OF | LL | KOKOSI NG CONSTRUCTI ON CO. | N M LESTONE/ CRI DER/ GRADEX JV
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0101 801- 06606 24.000 EACH 200. 00000 4800. 00| 80. 00000 1920. 00| 87. 00000 2088. 00
BARRI CADE, 111B | |
0103 801- 06640 60. 000 EACH| 120. 00000 7200. 00| 90. 00000 5400. 00| 97. 00000 5820. 00
CONSTRUCTI ON SI GN, A | | [
0104 801-06775 LUWVP|  150000. 00000 150000. 00| 2500. 00000 2500. 00| 700000. 00000 700000. 00
MAI NTAI NI NG TRAFFI C | | [
0105 801-07120 28.000 LFT | 75. 00000 2100. 00| 40. 00000 1120. 00| 33. 00000 924. 00
BARRI CADE, |11, PERVANENT [ [ [
0106 804- 06725 2.000 EACH 100. 00000 200. 00| 220. 00000 440. 00| 14. 00000 28.00
DELI NEATOR WTH POST, D1, 3 IN. DA | | |
0107 621-07188 24560. 000 LFT | 1. 95000 47892. 00| 1. 90000 46664. 00| 2. 00000 49120. 00
COVPOST FI LTER BERM | |
0108 105-07570 38.000 MOS | 4000. 00000 152000. 00| 4000. 00000 152000. 00| 4000. 00000 152000. 00
FI ELD OFFI CE , LEASE | | |
0109 105-07570 38.000 MOS | 6700. 00000 254600. 00| 800. 00000 30400. 00| 3925. 00000 149150. 00
FI ELD OFFI CE , FURNI TURE- EQUI PMENT ONLY | | [
0110 210-07576 76000. 000 DOL | 1. 00000 76000. 00| 1. 00000 76000. 00| 1. 00000 76000. 00
FI ELD OFFI CE , UTILITIES | | [
0111 108-01614 LUWP| 15000. 00000 15000. 00| 9500. 00000 9500. 00| 33000. 00000 33000. 00
PARTNER NG OVERHEAD | |
0112 714-04875 250.000 LFT | 518. 80000 129700. 00| 754. 00000 188500. 00| 730. 00000 182500. 00

CULVERT, PRECAST BOX, REI NFORCED | | I
CONCRETE, , 13 FT. X 4 FT. [ [ |

0113 715- 05024 102.000 LFT | 50. 00000 5100. 00| 68. 00000 6936. 00| 55. 00000 5610. 00
PIPE, TYPE 2, CIRCULAR 36 IN. | |

0114 715- 05121 206.000 LFT | 25. 00000 5150. 00| 40. 00000 8240. 00| 28. 00000 5768. 00
PIPE, TYPE 1, CIRCULAR 18 IN. | |

0115 720- 03194 22.000 EACH| 3600. 00000 79200. 00 3520. 00000 77440. 00| 2910. 00000 64020. 00
MANHOLE , PRECAST, 4 FT. X 4 FT., FRAME | | |
AND LI D | [ |

0116 715- 04612 800. 000 LFT | 65. 00000 52000. 00| 180. 00000 144000. 00| 90. 00000 72000. 00
Pl PE , TYPE HDPE, 20 IN. | | |

0117 716- 98960 160.000 LFT 90. 00000 14400. 00| 181. 00000 28960. 00| 96. 00000 15360. 00
CASING STEEL , 30 IN |

0118 805- 94971 20000. 000 LFT 1. 50000 30000. 00| 3. 25000 65000. 00| 1. 10000 22000. 00

[
|

FI BER OPTI CS CABLE , 12 FIBER | | |
MJULTI MODE, 50 M CRON DI A. [
|

0119 807-04443 18146. 000 LFT 16. 00000 290336. 00| 11. 60000 210493. 60| 12. 95000 234990. 70
CONDU T , PVC, CONCRETE ENCASED, 4 X 4 | | |
I | | |

0120 807-04443 700. 000 LFT | 27. 00000 18900. 00| 24. 00000 16800. 00| 26. 00000 18200. 00

CONDUI T , HDPE, 4 IN., JACK AND BCRE | [ |
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PAGE : 999 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 61, 916, 537. 33 ROUTE : [-70
CALL ORDER : 999 CONTRACT ID : R -25836-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 10/08/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 36-2231526 | (2) 31-1023518 | (3) 99-9990033
| WALSH CONSTR CO. OF | LL | KOKOSI NG CONSTRUCTI ON CO. | N M LESTONE/ CRI DER/ GRADEX JV
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0121 210- 05897 2.000 EACH 250. 00000 500. 00| 90. 00000 180. 00| 130. 00000 260. 00
PHONE , (1AS), NON-NEXTEL | | |
0122 105-07577 76.000 MOS | 100. 00000 7600. 00| 50. 00000 3800. 00| 51. 00000 3876. 00
CELLULAR SERVI CE (1 AS) [ [
0123 206-51215 200. 000 CYsS | 60. 00000 12000. 00| 35. 00000 7000. 00| 50. 00000 10000. 00
EXCAVATI ON, X | | [
0124 203-02010 12000. 000 CYS | 1. 00000 12000. 00| 1. 00000 12000. 00| 10. 00000 120000. 00
EXCAVATI ON, ROCK , FOR PI PE | |
0125 603- 06065 841.000 LFT | 7.50000 6307. 50| 10. 00000 8410. 00| 7. 00000 5887. 00
FENCE, CHAIN LINK, RESET | | [
0126 621-07082 50. 000 EACH| 2250. 00000 112500. 00| 900. 00000 45000. 00| 3900. 00000 195000. 00
DEFLECTOR , 3- VANE STRUCTURE | | [
0127 621-07082 50. 000 EACH| 2000. 00000 100000. 00| 900. 00000 45000. 00| 3600. 00000 180000. 00
DEFLECTOR , ROCK VANE ROCK STRUCTURE | | |
0128 621-07085 500. 000 LFT | 25. 00000 12500. 00| 90. 00000 45000. 00| 13. 40000 6700. 00
STABI LI ZATI ON , FASCI NE | | [
0129 715-07319 5.000 EACH 2000. 00000 10000. 00| 700. 00000 3500. 00| 1500. 00000 7500. 00
SEPTI C TANK , REMOVE | | [
0130 621-02770 41562. 000 SYS | 5. 08000 211134. 96| 5. 00000 207810. 00| 4. 95000 205731. 90
EROSI ON CONTRCL BLANKET | | [
0131 720-95044 4,000 EACH 25000. 00000 100000. 00| 21000. 00000 84000. 00| 14400. 00000 57600. 00
MANHOLE, N4, MODI FI ED | [
0132 715-06358 5.000 EACH 1000. 00000 5000. 00| 1240. 00000 6200. 00| 3300. 00000 16500. 00
CONCRETE ANCHOR, 78 I N | | [
0133 210- 06899 8.000 EACH 225. 00000 1800. 00| 100. 00000 800. 00| 50. 00000 400. 00
RADI O, NEXTEL i30sx OR BETTER | | |
0134 616-07583 25767.000 SYS | 2. 25000 57975. 75| 9. 00000 231903. 00| 5. 75000 148160. 25
SLOPE TREATMENT , TYPE A | |
0135 616-07583 6616. 000 SYS | 4. 75000 31426. 00| 12. 00000 79392. 00| 9. 10000 60205. 60
SLOPE TREATMENT , TYPE B | |
0136 621-06548 1841. 000 LBS | 20. 00000 36820. 00| 20. 00000 36820. 00| 19. 00000 34979. 00
SEED M XTURE, CV | |
0137 603- 06045 1000. 000 LFT | 7.20000 7200. 00| 14. 00000 14000. 00| 7.00000 7000. 00
FENCE, CHAIN LI NK, 48 IN | |
0138 203-51223 20455. 000 CYS | 7.50000 153412. 50| 4. 00000 81820. 00| 7.00000 143185. 00
EXCAVATI ON, WATERVWAY | |
0139 714-26708 176.000 LFT | 250. 00000 44000. 00| 350. 00000 61600. 00| 420. 00000 73920. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 8 FT. X 4 FT. | | [
SECTI ON TOTALS | $ 29, 960, 182. 70| $ 32,429, 697. 08| $ 39, 357,689. 12
------------------------------------------ e m e m m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e maeaaao
CONTRACT TOTALS | $ 29, 960, 182. 70| $ 32,429, 697. 08| $ 39, 357,689. 12




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/08/02
PAGE : 999 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 61, 916, 537. 33 1-70
CALL ORDER : 999 CONTRACT ID : R -25836-A HENDRI CKS MARI ON
LETTI NG DATE : 10/08/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 38-1894432 | |
| I AFRATE, ANGELO CONSTRUCTI ON| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  GRADI NG FOR ROAD AND | NTERCHANGE
CONSTRUCTI ON AND CREEK RELQOCATI ON
[ | I
0002 105- 06845 LUWP|  980945. 20000 980945. 20| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 105- 06904 40. 000 EACH 215. 00000 8600. 00| |
PHONE( SUPERVI SOR) | | |
0004 105- 06905 40. 000 EACH 135. 00000 5400. 00| |
PHONE( | NSPECTOR) | | |
0005 105- 06906 1440. 000 MOS | 90. 00000 129600. 00| |
CELLULAR SERVI CE( SUPERVI SOR) | | |
0006 105- 06907 1440. 000 MOS | 65. 00000 93600. 00| |
CELLULAR SERVI CE( | NSPECTOR) | | |
0007 105- 06908 300. 000 MOS | 55. 00000 16500. 00| |
RADI O SERVI CE | | |
0009 110-01001 LUWP| 2000000. 00000 2000000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0010 201-52370 LUWP|  400000. 00000 400000. 00| |
CLEARI NG RI GHT OF WAY | | |
0011 202-01000 LUWP|  150000. 00000 150000. 00| |
STRUCTURES AND OBSTRUCTI ONS, REMOVE | |
0012 202- 03000 LUWP| 20000. 00000 20000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 2 I I I
0013 203- 02000 2882284. 000 CYS | 5.20000 14987876. 80| |
EXCAVATI ON, COVMON | | |
0014 203-02010 10000. 000 CYS | 15. 00000 150000. 00| |
EXCAVATI ON, ROCK | | |
0015 203-02132 500. 000 LFT | 10. 00000 5000. 00| |
EXPLORATORY DRI LLI NG | [ |
0016 203-02133 300. 000 LFT | 25. 00000 7500. 00| |
EXPLORATORY CORES | [ |
0017 203-03385 65535. 000 TON | 65. 00000 4259775. 00| |
LI ME STABI LI ZATI ON | | |
0018 203- 04984 37000. 000 S | 9. 00000 333000. 00| |
EXCAVATI ON , CREEK CONSTRUCTI ON | | |
0019 203-93444 5410. 000 ON | 19. 00000 102790. 00| |
BACKFI LL, ROCK , GRANULAR FI LTER LAYER | | |
0020 203-93444 15800. 000 TON | 19. 00000 300200. 00| |
BACKFI LL, ROCK , RI FFLE GRADE CONTRCL | | |
0021 205-03371 10000. 000 CYS | 6. 00000 60000. 00| |
I

SEDI MENT, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/08/02
PAGE : 999 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 61, 916, 537. 33 ROUTE : [-70
CALL ORDER : 999 CONTRACT ID : R -25836-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 10/08/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 38-1894432 | |
| | AFRATE, ANGELO CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0022 205- 06930 75.000 TON | 50. 00000 3750. 00| |
SPLASHPAD, RI PRAP | | |
0023 205- 06931 3376.000 TON | 25. 00000 84400. 00| |
TEMPORARY CHECK DAM REVETMENT R PRAP | [ |
0024 205- 06933 17.000 EACH 55. 00000 935. 00| [
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0025 205- 06935 12.000 EACH 5000. 00000 60000. 00| |
TEMPORARY SEDI MENT BASI N | | |
0026 205- 06936 4471.000 TON | 15. 00000 67065. 00| |
TEMPORARY SEDI MENT TRAP | | |
0027 205- 06937 27700.000 LFT | 1. 50000 41550. 00| |
TEMPORARY SI LT FENCE | | |
0028 205- 06938 2028.000 LFT | 7.00000 14196. 00| |
TEMPORARY SLOPE DRAI N | | |
0029 210- 07562 8062.000 LFT | 5. 00000 40310. 00| |
TEMPORARY | NTERCEPTOR DI TCH | | |
0030 211- 07454 32606.000 CYS | 29. 00000 945574. 00| |
STRUCTURE BACKFI LL | [ |
0031 303- 04075 122.000 TON | 25. 00000 3050. 00| |
COVPACTED AGGREGATE, O 73 , FOR SURFACE] | |
0032 303- 52308 730.000 TON | 15. 00000 10950. 00| |
COVPACTED AGGREGATE, O 53 , FOR BASE | | |
0033 602- 06646 900. 000 LFT | 30. 00000 27000. 00| |
TEMPORARY CONCRETE BARRI ER | | |
0034 607- 06370 1489.000 LFT | 55. 00000 81895. 00| |
PAVED SIDE DI TCH, H | | |
0035 616- 02320 7426.000 SYS | 2. 00000 14852. 00| |
GEOTEXTI LES | | |
0036 616- 02320 1960. 000 SYS | 3. 00000 5880. 00| |
GEOTEXTI LES FOR SUBGRADE STABI LI ZATION | | |
0037 616- 05688 1803.000 TON | 24. 00000 43272. 00| |
Rl PRAP, CLASS 1 | | |
0038 616- 05689 418.000 TON | 30. 00000 12540. 00| |
R PRAP, CLASS 2 | | |
0039 616- 06405 8172.000 TON | 22. 00000 179784. 00| |
Rl PRAP, REVETMENT | [ |
0040 621- 01004 24.000 EACH 550. 00000 13200. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0041 621-01597 20000. 000 SYS | 4. 40000 88000. 00| |
I

EROSI ON CONTROL, MAT | |



CULVERT, PRECAST BOX, REI NFORCED

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/08/02
PAGE : 999 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 61, 916, 537. 33 ROUTE : [-70
CALL ORDER : 999 CONTRACT ID : R -25836-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 10/08/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 38-1894432 | |
| I AFRATE, ANGELO CONSTRUCTI ON| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0042 621-02468 1637.000 LBS | 2. 60000 4256. 20| |
SEED M XTURE, GRASS, 1 | |
0043 621-03787 45.000 LBS | 120. 00000 5400. 00| |
SEED M XTURE, D | | [
0044 621- 04258 1141.000 LBS | 50. 00000 57050. 00| [
SEED M XTURE , VETLAND | [ |
0045 621- 06545 142.000 TON | 550. 00000 78100. 00| |
FERTI LI ZER | | [
0046 621- 06553 1510. 000 LBS | 3. 00000 4530. 00| |
SEED M XTURE, R | | [
0047 621- 06554 28246.000 LBS | 3. 25000 91799. 50| |
SEED M XTURE, U | [ [
0048 621- 06557 22827.000 LBS | 1. 50000 34240. 50| |
SEED M XTURE, T | | [
0049 621- 06565 657.000 TON | 430. 00000 282510. 00| |
MULCHI NG MATERI AL | [ [
0050 621-06567 1938.000 M5 | 2. 20000 4263. 60| |
WATER | [ |
0051 621-06574 59805. 000 SYS | 2. 75000 164463. 75| |
SODDI NG [ | [
0052 621-07082 7.000 EACH 3000. 00000 21000. 00| |
DEFLECTOR , CRCSS VANE ROCK STRUCTURE | | |
0053 621-07082 148. 000 EACH 2000. 00000 296000. 00| |
DEFLECTOR , ROOT WAD | [ [
0054 621-07085 4550. 000 LFT | 15. 00000 68250. 00| |
STABI LI ZATI ON , BRUSH LAYERI NG | | |
0056 622-01937 20490. 000 EACH 8. 00000 163920. 00| |
PLANT | [ |
0057 622-52436 45. 000 EACH 27. 00000 1215. 00| |
SIGN, DO NOT MOW OR SPRAY | | |
0058 622-91786 63515. 000 EACH 3. 25000 206423. 75| |
SEEDLI NG | [ |
0059 622-91786 59750. 000 EACH 4. 40000 262900. 00| |
SEEDLING , WLLOW [ [ |
0060 714-01366 312.000 LFT | 530. 00000 165360. 00| |
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 10 FT. X 4 FT. | [ |
0063 714- 26702 108.000 LFT | 370. 00000 39960. 00| |
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 6 FT. X 3 FT. | | |
0064 714-26703 122.000 LFT | 400. 00000 48800. 00| |
|
I

CONCRETE, 6 FT. X 4 FT.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/08/02
PAGE : 999 -11

ENG NEER S ESTI MATE: $ 61, 916, 537. 33 ROUTE : [-70
CALL ORDER : 999 CONTRACT ID : R -25836-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 10/08/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 38-1894432 | |
| I AFRATE, ANGELO CONSTRUCTI ON| |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT

0065 714-26717 312.000 LFT | 550. 00000 171600. 00|
CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 10 FT. X 5 FT. | [

0067 714-26718 362.000 LFT | 600. 00000 217200. 00|
CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 10 FT. X 6 FT. | |

0068 715- 01344 3.000 EACH| 1760. 00000 5280. 00|
Pl PE END SECTI ON, 60 IN. | |
0069 715- 04612 446.000 LFT | 240. 00000 107040. 00|
PIPE , TYPE 1, DEFORVED, MN. AREA 12.9 | |
SQ FT | |
0070 715- 04612 354.000 LFT | 220. 00000 77880. 00|
PIPE , TYPE 2, O RCULAR 78 IN. | |
0071 715- 04629 3.000 EACH 1600. 00000 4800. 00|
Pl PE END SECTION, MN. AREA 12.9 SQ FT | |
0073 715- 05019 1202.000 LFT | 100. 00000 120200. 00|
PIPE, TYPE 1, O RCULAR 36 IN | |
0076 715-05129 104.000 LFT | 125. 00000 13000. 00|
PIPE, TYPE 1, O RCULAR 54 IN | |
0077 715-05133 248.000 LFT | 135. 00000 33480. 00|
PIPE, TYPE 1, O RCULAR 60 IN | |
0078 715- 05154 771.000 LFT | 58. 00000 44718. 00|
PIPE, TYPE 2, O RCULAR 24 IN | |
0079 715- 05162 4117.000 LFT | 115. 00000 473455. 00|
PIPE, TYPE 2, O RCULAR 54 IN | |
0080 715- 05163 3321.000 LFT | 132. 00000 438372. 00|
PIPE, TYPE 2, O RCULAR 60 IN | |
0081 715-05841 2.000 EACH 1100. 00000 2200. 00|
CONCRETE ANCHOR, 60 | N. | |
0082 715- 06910 10576.000 LFT | 560.00000  5922560. 00|
PIPE, TYPE 2, O RCULAR 96 IN | |
0083 715- 07560 778.000 LFT | 400. 00000 311200. 00|
PIPE, TYPE 2, O RCULAR 90 IN | |
0084 715- 46020 2.000 EACH 225. 00000 450. 00|
Pl PE END SECTION, 24 IN. | |
0085 715- 46040 13.000 EACH 460. 00000 5980. 00|
Pl PE END SECTION, 36 IN. | |
0086 715- 96881 3.000 EACH| 1320. 00000 3960. 00|
Pl PE END SECTI ON, 54 IN. | |
0087 715-97076 000 EACH  13000. 00000 13000. 00|

1.
GRATED BOX END SECTION, |, 6:1, 60 IN. | |
X 38 IN. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/08/02
PAGE : 999 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 61, 916, 537. 33 ROUTE : [-70
CALL ORDER : 999 CONTRACT ID : R -25836-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 10/08/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 38-1894432 | |
| | AFRATE, ANGELO CONSTRUCTI ON| |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0088 718-04783 2.000 EACH 5000. 00000 10000. 00| |
OUTLET , PRECAST, STORM V\ATER MANAGENENT| | |
0089 720- 45030 1.000 EACH 1000. 00000 1000. 00| |
I NLET, E7 | | |
0090 720- 45410 2.000 EACH 1600. 00000 3200. 00| |
MANHOLE, C4 | | |
0091 720- 45430 24.000 EACH  20000.00000 480000. 00| |
MANHOLE, G4 | | |
0092 720- 45430 2.000 EACH  30000. 00000 60000. 00| |
MANHOLE, G4 , DROP | [ |
0093 720- 93501 9.000 EACH 5600. 00000 50400. 00| |
MANHOLE, L4 | | |
0094 720- 95101 1.000 EACH 5600. 00000 5600. 00| |
MANHOLE, L2 | | |
0095 720- 95335 8.000 EACH 8500. 00000 68000. 00| |
MANHOLE, M4 | | |
0096 720- 95422 2.000 EACH 3400. 00000 6800. 00| |
MANHOLE, J4 | | |
0098 723- 06660 484.000 SYS | 200. 00000 96800. 00| |
W NGMALL | [ |
0099 723- 06912 320.000 LFT | 1100. 00000 352000. 00| |
STRUCTURE, PRECAST THREE- SIDED, 240 IN | | |
X 96 IN. | | |
0100 801- 06199 14.000 EACH 125. 00000 1750. 00| |
ROAD CLOSURE S| GN ASSEMBLY, PERI\/ANENT | | |
0101 801- 06606 24.000 EACH 94. 00000 2256. 00| |
BARRI CADE, 111B | | |
0103 801- 06640 60. 000 EACH 104. 00000 6240. 00| |
CONSTRUCTI ON SIGN, A | | |
0104 801- 06775 LUMP|  10000. 00000 10000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0105 801- 07120 28.000 LFT | 110. 00000 3080. 00| |
BARRI CADE, |11, PERVANENT | [ |
0106 804- 06725 2.000 EACH 220. 00000 440. 00| |
DELI NEATOR WTH PCST, DI, 3 IN. DA | | |
0107 621-07188 24560. 000 LFT | 2. 20000 54032. 00| |
COVPOST FI LTER BERM | | |
0108 105- 07570 38.000 MOS | 4000. 00000 152000. 00| |
FIELD OFFI CE , LEASE | | |
0109 105- 07570 38.000 MOS | 1750. 00000 66500. 00| |
I

FI ELD OFFI CE , FURNI TURE- EQUI PMENT ONLY | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/08/02
PAGE : 999 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 61, 916, 537. 33 ROUTE : [-70
CALL ORDER : 999 CONTRACT ID : R -25836-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 10/08/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 38-1894432 | |

| | AFRATE, ANGELO CONSTRUCTI ON| |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0110 210- 07576 76000. 000 DOL | 1. 00000 76000. 00|
FI ELD OFFI CE , UTILITIES | |
0111 108-01614 LUMP| 10000. 00000 10000. 00|
PARTNERI NG OVERHEAD | |
0112 714-04875 250.000 LFT | 825. 00000 206250. 00|

CULVERT, PRECAST BOX, REI NFORCED |

CONCRETE, , 13 FT. X 4 FT. |
0113 715-05024 102. 000 LFT | 50. 00000 5100. 00|

I

I

PI PE, TYPE 2, CIRCULAR 36 IN. |
0114 715-05121 206.000 LFT 33. 00000 6798. 00|
PIPE, TYPE 1, CIRCULAR 18 IN. [ |
0115 720- 03194 22.000 EACH 3600. 00000 79200. 00|
MANHOLE , PRECAST, 4 FT. X 4 FT., FRAME | |
AND LI D | |
0116 715- 04612 800.000 LFT | 110. 00000 88000. 00|
PI PE , TYPE HDPE, 20 IN. |
0117 716- 98960 160. 000 LFT 215. 00000 34400. 00|
CASING STEEL , 30 IN [
0118 805- 94971 20000. 000 LFT 3. 00000 60000. 00|
I

I

I
|
FI BER OPTICS CABLE , 12 FIBER |
MULTI MODE, 50 M CRON DI A [

I

0119 807- 04443 18146. 000 LFT 12. 00000 217752. 00|
CONDUI T, PVC, CONCRETE ENCASED, 4 X 4 | |
I'N. | |

0120 807- 04443 700. 000 LFT | 21. 00000 14700. 00|
CONDUI T, HDPE, 4 IN., JACK AND BORE | |

0121 210- 05897 2.000 EACH 275. 00000 550. 00|
PHONE , (1AS), NON NEXTEL | |

0122 105- 07577 76.000 MNOS | 80. 00000 6080. 00|
CELLULAR SERVI CE (1 AS) | [

0123 206- 51215 200.000 CYS | 165. 00000 33000. 00|
EXCAVATI ON, X | |

0124 203- 02010 12000. 000 CYS | 110.00000  1320000. 00|
EXCAVATI ON, ROCK , FOR Pl PE | [

0125 603- 06065 841.000 LFT | 8. 00000 6728. 00|
FENCE, CHAIN LINK, RESET | |

0126 621- 07082 50.000 EACH| 3000. 00000 150000. 00|
DEFLECTOR , 3- VANE STRUCTURE | |

0127 621- 07082 50.000 EACH| 2750. 00000 137500. 00|
DEFLECTOR , ROCK VANE ROCK STRUCTURE | |

0128 621- 07085 500. 000 LFT | 150. 00000 75000. 00|

STABI LI ZATI ON , FASCI NE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/08/02
PAGE : 999 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 61, 916, 537. 33 ROUTE : [-70
CALL ORDER : 999 CONTRACT ID : R -25836-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 10/08/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 38-1894432 | |
| | AFRATE, ANGELO CONSTRUCTI ON| |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CULVERT, PRECAST BOX, RElI NFORCED | |
CONCRETE, 8 FT. X 4 FT. | |
SECTI ON TOTALS | $ 40, 590, 787. 50|

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0129 715-07319 5.000 EACH| 1100. 00000 5500. 00| |
SEPTI C TANK , REMOVE | | |
0130 621-02770 41562.000 SYS | 5. 60000 232747. 20| |
EROSI ON CONTROL BLANKET | | |
0131 720- 95044 4.000 EACH  22000.00000 88000. 00| |
MANHOLE, N4, MODI FI ED | | |
0132 715- 06358 5.000 EACH| 1500. 00000 7500. 00| |
CONCRETE ANCHOR, 78 IN. | | |
0133 210- 06899 8.000 EACH 275. 00000 2200. 00| |
RADI O, NEXTEL i30sx OR BETTER | | |
0134 616-07583 25767.000 SYS | 7.00000 180369. 00| |
SLOPE TREATMENT , TYPE A [ [ |
0135 616- 07583 6616. 000 SYS | 11. 00000 72776. 00| |
SLOPE TREATMENT , TYPE B | [ |
0136 621- 06548 1841.000 LBS | 22. 00000 40502. 00| |
SEED M XTURE, CV | [ |
0137 603- 06045 1000. 000 LFT | 8. 00000 8000. 00| |
FENCE, CHAIN LINK, 48 IN. | | |
0138 203- 51223 20455. 000 CYS | 10. 00000 204550. 00| |
EXCAVATI ON, WATERVAY | [ |
0139 714- 26708 176.000 LFT | 430. 00000 75680. 00| |
I
I
I

CONTRACT TOTALS | $ 40, 590, 787. 50| |







